

OSC Use Only:
 Reporting Code:
 Category Code:
 Date Contract Approved:

FORM A – Westchester

State Consultant Services - Contractor's Planned Employment
 From Contract Start Date Through The End Of The Contract Term

State Agency Name: OPRHP Agency Code: 49070 - PRK01
 Contractor Name: AKRF, Inc. Contract Number: C003308
 Contract Start Date: // 24 mos from OSC approval Contract End Date: //

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Sr. Architectural Historian	2	110	\$19,140
Jr. Architectural Historian	2	1740	\$151,380
GIS/IT Support	2	4	\$640
Principal*	1	60	\$9000
Principal ⁺	1	2	\$300
Project Manager ⁺	1	8	\$960
Architectural Historian ⁺	1	350	\$26,250
Expenses			\$1,758
* WBE Consultant			
⁺ MBE Consultant			
Total this page			\$209,428
Grand Total			

Name of person who prepared this report: *Claudia Cooney*

Title: *Vice President*

Phone #: 646.388.9745

Preparer's Signature: *[Handwritten Signature]*

Date Prepared: 8/8/17

(Use additional pages, if necessary)

OSC Use Only:

Reporting Code:

Category Code:

Date Contract Approved:

FORM A -NY/Bronx

**State Consultant Services - Contractor's Planned Employment
From Contract Start Date Through The End Of The Contract Term**

State Agency Name: OPRHP
 Contractor Name: AKRF, Inc.
 Contract Start Date: // *24 mos From OSC Approval*
 Agency Code: 49070 - PRK01
 Contract Number: C003308
 Contract End Date: // *1290060*

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Sr. Architectural Historian	2	75	\$13,050
Jr. Architectural Historian	2	855	\$74,385
GIS/IT Support	2	4	\$640
Principal*	1	80	\$12,000
Principal*	1	2	\$300
Project Manager ⁺	1	8	\$960
Architectural Historian ⁺	1	350	\$26,250
Expenses			\$662
* WBE Consultant			
⁺ MBE Consultant			
Total this page			\$128,247
Grand Total			

Name of person who prepared this report: *Claudia Cooney*

Title: *Vice President*

Phone #: 646.388.9745

Preparer's Signature: *Claudia Cooney*

Date Prepared: 8/8/17

(Use additional pages, if necessary)

Page of

OSC Use Only:
 Reporting Code:
 Category Code:
 Date Contract Approved:

FORM A – Orange County

State Consultant Services - Contractor's Planned Employment
 From Contract Start Date Through The End Of The Contract Term

State Agency Name: OPRHP Agency Code: 49070 - PRK01
 Contractor Name: AKRF, Inc. Contract Number: C003308
 Contract Start Date: // 24 mos from OSC Approval Contract End Date: //

1290000

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Sr. Architectural Historian	2	40	\$6,960
Jr. Architectural Historian	2	40	\$3,480
GIS/IT Support	2	4	\$640
Director of Cultural Resources*	1	15	\$1,965
Senior Cultural Resources Specialist*	2	805	\$61,985
Expenses			\$1,518
*WBE Consultant			
Total this page			\$76,548
Grand Total			

Name of person who prepared this report: *Claudia Cooney*
 Title: *Vice President*

Phone #: 646.388.9745

Preparer's Signature: 

Date Prepared: 8/8/17

(Use additional pages, if necessary)

Page of

OSC Use Only:

Reporting Code:

Category Code:

Date Contract Approved:

FORM A – Rockland

**State Consultant Services - Contractor's Planned Employment
From Contract Start Date Through The End Of The Contract Term**

State Agency Name: OPRHP
 Contractor Name: AKRF, Inc.
 Contract Start Date: // *24 mos from OSC Approval*
 Agency Code: 49070 - PRK01
 Contract Number: C003308
 Contract End Date: // *1290080*

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Sr. Architectural Historian	2	90	\$15,660
Jr. Architectural Historian	2	410	\$35,670
GIS/IT Support	2	4	\$640
Principal ⁺	1	2	\$300
Project Manager ⁺	1	4	\$480
Architectural Historian ⁺	1	124	\$9,300
Expenses			\$725
⁺ MBE Consultant			
Total this page			\$62,775
Grand Total			

Name of person who prepared this report: *Claudia Cooney*

Title: *Vice President*

Phone #: 646.388.9745

Preparer's Signature: *Claudia Cooney*

Date Prepared: 8/8/17

(Use additional pages, if necessary)